


**CITY OF MARYSVILLE AGENDA BILL**  
**EXECUTIVE SUMMARY FOR ACTION**

**CITY COUNCIL MEETING DATE: April 8, 2019**

|   |   |
|---|---|
| <b>AGENDA ITEM:</b>   |   |
| Contract Award: 2019 Crosswalk Improvements   |   |
| <b>PREPARED BY:</b>   | <b>DIRECTOR APPROVAL:</b>   |
| Dave Rasar, Engineering Technician  |  |
| <b>DEPARTMENT:</b>  |   |
| Engineering   |   |
| <b>ATTACHMENTS:</b>   |   |
| Certified Bid Tab, Vicinity Map   |   |
| <b>BUDGET CODE:</b>   | <b>AMOUNT:</b>  |
| 305000030.563000.TB803  | \$ 33,495.00  |
| <b>SUMMARY:</b>   |   |
| <p>The 2019 Crosswalk Improvement project involves the installation of Rectangular Rapid Flashing Beacons (RRFB) Systems and foundations at five (5) crosswalk locations in the downtown area. Two of the locations are school crosswalks. This project is funded in part by the Community Development Block Grant Program. RRFB system components have been purchased by the City; this contract pertains to RRFB installation only.</p> <p>The project was advertised with a March 27th, 2019 bid opening. The City received 2 bids as shown on the attached bid tabulation. The low bidder was Wilkinson Construction at \$28,495.00. The engineer's estimate was \$44,863. References have been checked and found to be satisfactory.</p> |   |
| Contract Bid:   | \$28,495.00   |
| <u>Management Reserve:</u>  | <u>\$5,000</u>  |
| Construction Total:   | \$33,495.00   |
| Grant Reimbursement Amount:   | \$33,495.00   |
| Total Cost to City:   | \$0.00  |

**RECOMMENDED ACTION:** Staff recommends that Council authorize the Mayor to sign and execute the 2019 Crosswalk Improvements contract with Wilkinson Construction in the amount of \$28,495.00 including Washington State Sales Tax and approve a management reserve of \$5,000.00 for a total allocation of \$33,495.00.



**PROJECT LOCATIONS**



# 2019 CROSSWALK IMPROVEMENTS 305000030.563000.TB803. Certified Bid Tab

3/27/2019

| SPEC             | ITEM | DESCRIPTION   | QUANTITY | UNITS | Engineer's Estimate |                    | APPARENT LOW BID<br>WILKINSON CONSTRUCTION<br>COMPANY |                      | TRANSPORTATION SYSTEMS INC. |                    |
|------------------|------|---|----------|-------|---------------------|--------------------|---|----------------------|-----------------------------|--------------------|
|                  |      |   |          |       | UNIT PRICES         | TOTAL PRICE        | UNIT PRICES   | TOTAL PRICE          | UNIT PRICES                 | TOTAL PRICE        |
| 1-04.4(2)        | 1    | Unexpected Site Changes   | 1        | EST   | \$1,000.00          | \$1,000.00         | \$1,000.00  | \$1,000.00           | \$1,000.00                  | \$1,000.00         |
| 8-21.5           | 1    | RRFB Installation- 1 <sup>ST</sup> Street and Ebey Park Entrance    | 1        | LS    | \$8,772.60          | \$8,772.60         | \$5,500.00  | \$5,500.00           | \$13,755.00                 | \$13,755.00        |
| 8-21.5           | 1    | RRFB Installation- 3 <sup>rd</sup> Street and Columbia Ave          | 1        | LS    | \$8,772.60          | \$8,772.60         | \$5,500.00  | \$5,500.00           | \$10,520.00                 | \$10,520.00        |
| 8-21.5           | 1    | RRFB Installation- 10 <sup>th</sup> Street and Cedar Ave            | 1        | LS    | \$8,772.60          | \$8,772.60         | \$5,500.00  | \$5,500.00           | \$13,755.00                 | \$13,755.00        |
| 8-21.5           | 1    | RRFB Installation- 10 <sup>th</sup> Street and 47 <sup>th</sup> Ave | 1        | LS    | \$8,772.60          | \$8,772.60         | \$5,500.00  | \$5,500.00           | \$17,075.00                 | \$17,075.00        |
| 8-21.5           | 1    | RRFB Installation- Grove Street and 49 <sup>th</sup> Dr NE          | 1        | LS    | \$8,772.60          | \$8,772.60         | \$5,495.00  | \$5,495.00           | \$9,640.00                  | \$9,640.00         |
| <b>TOTAL BID</b> |      |   |          |       |                     | <b>\$44,863.00</b> |   | <b>\$28,495.00 *</b> |                             | <b>\$65,745.00</b> |

\* Corrected total bid

