


CITY OF MARYSVILLE AGENDA BILL

EXECUTIVE SUMMARY FOR ACTION

CITY COUNCIL MEETING DATE: July 14, 2014

AGENDA ITEM: Contract Award – 2014 Pavement Preservation Program	
PREPARED BY: Jeff Laycock, Project Manager	DIRECTOR APPROVAL: 
DEPARTMENT: Engineering	
ATTACHMENTS: Certified Bid Tabulation, Vicinity Map	
BUDGET CODE: 10110130.549200.1307	AMOUNT: \$1,184,242.55

SUMMARY:


The 2014 Pavement Preservation Program includes the resurfacing of streets as shown on the attached vicinity map.

The project was advertised for a June 24, 2014 bid opening. The City received two bids as shown on the attached bid tabulation. The low bidder was Cemex Inc. at \$1,084,242.55. The project was estimated at \$1,186,953.25. References have been checked and found to be satisfactory.

Contract Bid:	\$1,084,242.55
Management Reserve:	\$100,000.00
Construction Total:	\$1,184,242.55

RECOMMENDED ACTION:
Staff recommends that Council authorize the Mayor to sign and execute the contract for the 2014 Pavement Preservation program to Cemex Inc. in the amount of \$1,084,242.55 including Washington State Sales Tax and approve a management reserve of \$100,000.00 for a total allocation of \$1,184,242.55.

VICINITY MAP





Pavement Preservation Certified Bid Tab

6/23/2014

		Apparent Low Bid								
Section	Item	Description	Quantity	Units	Engineer's Estimate		CEMEX		Granite Construction Inc.	
					Unit Prices	Total Price	Unit Prices	Total Price	Unit Prices	Total Price
1-04.4	1	MINOR CHANGES	EST	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
1-07.15	2	SPCC PLAN	LS	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00
1-09.7	3	MOBILIZATION	LS	1	\$85,900.00	\$85,900.00	\$65,000.00	\$65,000.00	\$107,500.00	\$107,500.00
1-10.6	4	PROJECT TEMPORARY TRAFFIC CONTROL	LS	1	\$140,000.00	\$140,000.00	\$148,000.00	\$148,000.00	\$240,000.00	\$240,000.00
2-03.5	5	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	CY	50	\$50.00	\$2,500.00	\$39.00	\$1,950.00	\$65.00	\$3,250.00
4-04.5	6	CRUSHED SURFACING TOP COURSE	TON	100	\$65.00	\$6,500.00	\$48.00	\$4,800.00	\$50.00	\$5,000.00
4-04.5	7	CRUSHED SURFACING BASE COURSE	TON	100	\$65.00	\$6,500.00	\$36.00	\$3,600.00	\$50.00	\$5,000.00
5-04.5	8	PAVEMENT REPAIR EXCAVATION INCL. HAUL	SY	6200	\$17.50	\$108,500.00	\$8.00	\$49,600.00	\$7.00	\$43,400.00
5-04.5	9	PLANING BITUMINOUS PAVEMENT	SY	31850	\$3.50	\$111,475.00	\$3.20	\$101,920.00	\$2.00	\$63,700.00
5-04.5	10	HMA CI. 1/2 IN PG 64-22	TON	6550	\$78.00	\$510,900.00	\$84.00	\$550,200.00	\$81.00	\$530,550.00
7-05.5	11	ADJUST MANHOLE	EACH	18	\$500.00	\$9,000.00	\$475.00	\$8,550.00	\$505.00	\$9,090.00
7-05.5	12	ADJUST CATCH BASIN	EACH	12	\$500.00	\$6,000.00	\$440.00	\$5,280.00	\$505.00	\$6,060.00
7-05.5	13	ADJUST WATER VALVE	EACH	37	\$350.00	\$12,950.00	\$320.00	\$11,840.00	\$374.00	\$13,838.00
8-02.5	14	PROPERTY RESTORATION	LS	1	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$2,020.00	\$2,020.00
8-04.5	15	CEMENT CONC. TRAFFIC CURB AND GUTTER	LF	300	\$35.00	\$10,500.00	\$50.00	\$15,000.00	\$43.00	\$12,900.00
8-04.5	16	CEMENT CONC. PEDESTRIAN CURB	LF	100	\$35.00	\$3,500.00	\$17.00	\$1,700.00	\$16.00	\$1,600.00
8-09.5	17	RAISED PAVEMENT MARKER TYPE 1	HUN	43	\$350.00	\$15,050.00	\$225.00	\$9,675.00	\$230.00	\$9,890.00
8-09.5	18	RAISED PAVEMENT MARKER TYPE 2	HUN	24	\$500.00	\$12,000.00	\$325.00	\$7,800.00	\$331.00	\$7,944.00
8-13.5	19	ADJUST MONUMENT CASE AND COVER	EACH	24	\$350.00	\$8,400.00	\$200.00	\$4,800.00	\$371.00	\$8,904.00
8-14.5	20	CEMENT CONC. SIDEWALK	SY	80	\$85.00	\$6,800.00	\$75.00	\$6,000.00	\$193.00	\$15,440.00
8-14.5	21	CEMENT CONC. SIDEWALK RAMP TYPE PARALLEL	EACH	6	\$2,000.00	\$12,000.00	\$2,875.00	\$14,375.00	\$2,990.00	\$14,950.00
8-14.5	22	CEMENT CONC. SIDEWALK RAMP TYPE PERPENDICULAR	EACH	7	\$2,000.00	\$14,000.00	\$2,645.00	\$18,515.00	\$2,750.00	\$19,250.00
8-20.5	23	REPLACE TRAFFIC CONTROL LOOP	EACH	11	\$2,000.00	\$22,000.00	\$750.00	\$8,250.00	\$850.00	\$9,350.00
8-20.5	24	VIDEO DETECTION SYSTEM	LS	1	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$12,200.00	\$12,200.00
8-22.5	25	PAINTED LINE	LF	11465	\$0.50	\$5,732.50	\$0.33	\$3,783.45	\$0.34	\$3,898.10

