


**CITY OF MARYSVILLE AGENDA BILL**

**EXECUTIVE SUMMARY FOR ACTION**

**CITY COUNCIL MEETING DATE: May 11, 2015**

<b>AGENDA ITEM:</b> Contract Award – Qwuloolt Fill Site	
<b>PREPARED BY:</b> Jeff Laycock, Project Manager	<b>DIRECTOR APPROVAL:</b> 
<b>DEPARTMENT:</b> Engineering	
<b>ATTACHMENTS:</b> Certified Bid Tabulation, Vicinity Map	
<b>BUDGET CODE:</b> 310000076.563000.P1301	<b>AMOUNT:</b> \$X

**SUMMARY:**

The Qwuloolt Fill Site includes the hauling and stockpiling of approximately 4,500 cubic yards of fill material associated with future improvements to the Qwuloolt trail.


The project was advertised for an April 28, 2015 bid opening. The City received X bids as shown on the attached bid tabulation. The low bidder was X at \$X. References have been checked and found to be satisfactory.

Project Bid Including Sales Tax	\$X
<u>Management Reserve:</u>	<u>\$X</u>
Construction Total:	\$X

**RECOMMENDED ACTION:**

Staff recommends that Council authorize the Mayor to sign and execute the Qwuloolt Fill Site contract with X in the amount of \$X including Washington State Sales Tax and approve a management reserve of \$X for a total allocation of \$X.

# VICINITY MAP



**PROJECT  
LOCATION**